STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 02/ 07/ 06 I'N SAN BENI TO COUNTY NEAR SAN JUAN 02/ 08/ 06
CONTRACT NUMBER 05-0L0604 BAUTI STA FROM ALAMEDA STREET TO CONTRACT CODE 'D '
LOCATI ON 05- SBT- 156-3.0/ 7. 2 UNI ON ROAD 22 CONTRACT | TEMS

ASPHALT CONCRETE OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 4 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS 20
NUMBER OF Bl DDERS 3 ENG NEERS EST 667, 107. 00 AMOUNT OVER 158, 546. 00 PERCENT OVER EST 23. 77
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 825, 653. 00 1 C F ARCHI BALD PAVI NG I NC 650 364-3045 SB PREF CLAI MED
00267077
P O BOX 37 FAX 650 366-8777
REDWOCD CI TY CA 94064
2 892, 845. 00 2 PAVEX CONSTRUCTI ON DI VI SI ON 408 574-1400 CC PREF CLAI MED
00000022
120 GRANI TE ROCK VWAY FAX 408 365-8349
SAN JOSE CA 95136
3 898, 898. 00 3 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077



05-0L0604 Bl D245

05- SBT- 156 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

02/ 07/ 06 02/ 08/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO AGGREGATE BASE AND SHOULDER BACKI NG

GOSHEN CA
C F GAGLI ASSO TRUCKI NG TRUCKI NG
SAN JOSE CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CE CONSTRUCTI ON AREA SI GNS, PORTABLE CHANGEABLE MESSAGE BOARD
VALLEJO CA
THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CE WATER POLLUTI ON CONTRCL PROGRAM

VALLEJO CA



05-0L0604 Bl D245
05- SBT- 156 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

02/ 07/ 06 02/ 08/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A B S L CONSTRUCTI ON COLD PLANI NG ( PARTI AL)

HAYWARD CA
GLOBAL ENVI RONMENTAL NETWORK STORM WATER POLLUTI ON PREVENTI ON PLAN, LEAD COVPLI ANCE PLAN
FOUNTAI N VALLEY CA
GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS
PLYMOUTH CA
LI NEAR OPTI ONS STRI PI NG

MENLO PARK CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO SHOULDER MACHI NE
GOSHEN CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS
LODI CA
GAG ASO TRUCKI NG TRUCKI NG ( PARTI AL)

SAN JOSE CA

GLOBAL ENVI RONMENTAL NETWORK WATER PCOLLUTI ON CONTRCL PLAN
FOUNTAI N VALLEY CA

LI NEAR OPTI ONS STRI PI NG AND MARKI NG
MENLO PARK CA



05-0L0604 Bl D245

05- SBT- 156 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
02/ 07/ 06 02/ 08/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7,500. 00 7, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 500. 00 5, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 4, 000. 00 4, 000. 00
6 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 8, 810 2.00 17, 620. 00
STRI PE
7 (S) 150705 REMOVE YELLOW THERVOPLASTI C PAVEMENT MR 39 45. 00 1, 755. 00
MARKI NG
8 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1, 400 2.00 2, 800. 00
9 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 64 40. 00 2, 560. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 400 6. 00 8, 400. 00
11 (S) 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 500. 00 2, 500. 00
12 (S) 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 1, 880 59. 00 110, 920. 00
13 390102 ASPHALT CONCRETE ( TYPE A) TONN 6, 300 88. 00 554, 400. 00
14 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 34 750. 00 25, 500. 00
15 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 110 40. 00 4, 400. 00
16 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 800 1. 50 10, 200. 00
17 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 700 1.50 1, 050. 00
18 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 560 1. 50 5, 340. 00
(BROKEN 10.98 M - 3.66 M
19 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 740 1. 60 2,784.00
(BROKEN 5.18 M- 2.14 M
20 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 14, 900 . 60 8, 940. 00
21 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 970 2.20 2,134.00
22 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 300 4.50 5, 850. 00

TOTAL 825, 653. 00



05-0L0604 Bl D245
05- SBT- 156 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
02/ 07/ 06 02/ 08/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 750. 00 750. 00 750. 00 750. 00
2 2,500. 00 2500. 00 2, 000. 00 2000. 00
3 3, 500. 00 3500. 00 2, 000. 00 2000. 00
4 60, 000. 00 60000. 00 68, 742. 00 68742. 00
5 3, 000. 00 3000. 00 6, 000. 00 6000. 00
6 3. 00 26430. 00 2.50 22025. 00
7 79. 00 3081. 00 90. 00 3510. 00
8 2.00 2800. 00 2.50 3500. 00
9 28. 00 1792. 00 29. 00 1856. 00
10 11. 00 15400. 00 15. 00 21000. 00
11 2, 000. 00 2000. 00 2, 000. 00 2000. 00
12 77.00 144760. 00 5.00 9400. 00
13 90. 00 567000. 00 108. 00 680400. 00
14 500. 00 17000. 00 950. 00 32300. 00
15 40. 00 4400. 00 42.00 4620. 00
16 1.50 10200. 00 1.60 10880. 00
17 3.00 2100. 00 4.00 2800. 00
18 2.00 7120. 00 1.10 3916. 00
19 1.00 1740. 00 1.10 1914. 00
20 .68 10132. 00 .75 11175. 00
21 2.00 1940. 00 3.00 2910. 00
22 4.00 5200. 00 4.00 5200. 00
TOT 892, 845. 00 898, 898. 00




